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APPENDIX IV

WELL DRILLING AND PUMPING COSTS

Drilling Costs

The cost of drilling and finishing a well depends on a number of factors, including the yield of

water that is required, the geologic media through which the drilling is made, the depth to the

water table, the yield of the aquifer, and whether or not the borehole needs to be cased to provide

long-term stability.  

Estimates for drilling and completing five wells typical of those that are currently in use or might

be envisioned in the area under consideration are given in WI96 and reproduced (with minor

corrections) in Tables IV-1 through IV-5.  Wells 1 and 2 are intended to show the costs that

would be incurred in duplicating the two production wells (J13 and J12, respectively) that DOE

currently maintains on Jackass Flats.  Both are presumed to be drilled in the tuff aquifer and, like

the two actual wells, the boreholes are fully cased and screened.  (Note:  The actual construction

of Well J-13 was accomplished by using a telescoping diameter to overcome the caving

difficulties that were encountered while drilling (WIT96).)  Well 3 represents an agricultural well

drilled in the alluvial aquifer, capable of providing sufficient water for a 1/4 section, center-pivot

irrigation system.  Well 4 represents a typical well for domestic use, sized to provide about 10

gallons of water per minute to satisfy the needs of one or two dwellings.  Like Well 3, it is drilled

into the alluvial deposits that comprise the alluvial aquifer.  Both Wells 3 and 4 are fully cased

and screened to provide stability.  Finally, Well 5 is an uncased well drilled in welded and

bedded tuff.  At its design capacity of two gallons per minute, it would be sufficient to provide

water to stock.  Only the first 150 feet of Well 5 is cased.

On a $/foot basis, these five wells range from $97 to more than $500 to drill and finish, with an

average cost of about $300/foot.  An estimate derived from the costs cited by BCI Geonetics for

the development of a deep well field in a remote desert environment indicates a cost of about

$165/foot (BCI85).  As few details are given in either reference for the rationale used in sizing

the boreholes, the length of screens needed, or the bases of the unit costs used, these estimates

should only be considered as very approximate values.  Both references do include costs for

extensive logging and testing of the wells.  



Adapted from WIT96 IV-2

Given the sparsity of supporting data in the two references, it is difficult to evaluate their

reasonableness.  In particular, the cost of $524/foot for Well 3, designed for irrigation use, is

difficult to reconcile with the estimate of $40/foot quoted by a driller who has actual experience

in providing well-drilling services in Amargosa Valley (DOY96).  Likewise, the estimated cost

of $97/foot for a domestic well is difficult to reconcile with costs of about $15/foot currently

charged for drilling residential wells in a mountainous area of Colorado (GOL96).  

However, some insight into the significance of drilling costs on the overall cost of water can be

derived by estimating the costs of various wells (different uses and depths) from the data

available and then calculating the capital cost per acre-foot.  The well costs shown in Table IV-6

are for a private domestic well sized to provide sufficient water for about 10 persons (4 acre-

feet/yr), a communal well sized to serve the domestic needs of about 300 persons (120 acre-

feet/yr), and a large-scale agricultural well sized to provide irrigation for a 1/4 section (625 acre-

feet/yr).  Costs are computed for water depths of 100 feet, 300 feet, 600 feet, 900 feet, and 1,200

feet.  In all instances, the wells are assumed to be 200 feet deeper than the water depth.

Unit drilling costs ($/foot) for the wells are based on $15/foot for a 4" diameter casing and scaled

to the area of the casings using a 0.7 power function  (e.g., an 8" casing has an area four times

that of a 4" casing; thus the scaling factor is 4^0.7 = 2.64 and cost = $40/ft.).  Unit costs ($/foot) of

drilling wells in the tuff aquifer were increased by 25 percent, to reflect the greater difficulty this

media presents when compared to drilling in the alluvial aquifer.  Pump costs are based on

$8,000 for a five horsepower pump and scaling functions of 0.7 for pumps less than 20 horse-

power, 0.6 for pumps between 20 and 100 horsepower, and 0.5 for pumps greater than 100

horsepower.  The costs per acre-foot were computed by amortizing the costs shown over a 30

year period at seven percent interest and dividing by the yields of the wells in acre-feet per year.
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Table IV-1.  Well 1 - 3,385' Yielding 700 gpm w/ static head of 1,000 ft 
Modeled on DOE Well J-13

 

Borehole Depth 3,450 ft

Well Depth 3,385 ft

Borehole Diameter 26 in

Casing Diameter 14 in

Screen Length 2,162 ft

 

                                                     Unit       Total

Item      Quantity Units         Cost ($)            Cost ($)

____________________________________________________________________

Install 30" Conductor Casing                        50 ft 175.00 8,750.00

Drill Pilot Hole 3,450 ft 45.00 155,250.00

E-log 1 ea 7,000.00 7,000.00

Ream Pilot Hole to 26" 3,450 ft 60.00 207,000.00

Caliper Log 1 ea 4,000.00 4,000.00

Install Blank Casing 1,223 ft 120.00 146,760.00
Install Screen 2,162 ft 160.00 345,920.00

Install Gravel Pack 2,515 ft 45.00 113,175.00

Gravel Tube 990 ft 6.00 5,940.00

Grout Seal 985 ft 55.00 54,175.00

Plumb & Alignment Test 1 ea 5,500.00 5,500.00

Surge/Airlift Development 24 hr 275.00 6,600.00

Pumping Development 24 hr 150.00 3,600.00

Step Test 10 hr 150.00 1,500.00

Constant Q Test 40 hr 150.00 6,000.00

Pump Cost 1 ea 20,000.00 20,000.00

Install Pump 1 ea 6,500.00 6,500.00

Electric & Wellhead Finish 1 ea 20,000.00 20,000.00

 

Total Cost        1,117,670.00

Cost per Foot       330.00
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      Table IV-2.  Well 2 - 887' Yielding 800 gpm w/ static head of 800 ft
         Modeled on DOE Well J-12

 

Borehole Depth 900 ft

Well Depth 887 ft

Borehole Diameter 22 in

Casing Diameter            12.75 in

Screen Length 75 ft

 

                                                     Unit       Total

Item      Quantity Units         Cost ($)            Cost ($)

____________________________________________________________________

Install 22" Conductor Casing 50 ft 125.00 6,250.00

Drill Pilot Hole 900 ft 40.00 36,000.00

E-log 1 ea 4,000.00 4,000.00

Ream Pilot Hole to 22" 900 ft 50.00 45,000.00

Caliper Log 1 ea 2,000.00 2,000.00

Install Blank Casing 812 ft 55.00 44,660.00

Install Screen 75 ft 75.00 5,625.00

Install Gravel Pack 117 ft 25.00 2,925.00

Gravel Tube 125 ft 6.00 750.00

Grout Seal 783 ft 45.00 35,235.00

Plumb & Alignment Test 1 ea 2,500.00 2,500.00

Surge/Airlift Development 24 hr 275.00 6,600.00

Pumping Development 24 hr 150.00 3,600.00

Step Test 10 hr 150.00 1,500.00

Constant Q Test 40 hr 150.00 6,000.00

Pump Cost 1 ea 20,000.00 20,000.00

Install Pump 1 ea 6,500.00 6,500.00

Electric & Wellhead Finish 1 ea 20,000.00 20,000.00

 

Total Cost          249,145.00

Cost per Foot      280.00
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Table IV-3.  Well 3 - 320' Yielding ~2,400 gpm w/ static head of 150 ft
         Modeled on typical 1/4 section irrigation well

Borehole Depth 320 ft

Well Depth 320 ft

Borehole Diameter 28 in

Casing Diameter 16 in

Screen Length 150 ft

 

                                                     Unit      Total

Item      Quantity Units         Cost ($)            Cost ($)

____________________________________________________________________

Install 30" Conductor Casing 50 ft 175.00 8,750.00

Drill Pilot Hole 320 ft 40.00 12,800.00

E-log 1 ea 3,000.00 3,000.00

Ream Pilot Hole to 28" 320 ft 50.00 16,000.00

Caliper Log 1 ea 2,000.00 2,000.00

Install Blank Casing 175 ft 65.00 11,375.00

Install Screen 150 ft 85.00 12,750.00

Install Gravel Pack 180 ft 35.00 6,300.00

Gravel Tube 145 ft 6.00 870.00

Grout Seal 140 ft 55.00 7,700.00

Plumb & Alignment Test 1 ea 2,500.00 2,500.00

Surge/Airlift Development 24 hr 275.00 6,600.00

Pumping Development 24 hr 150.00 3,600.00

Step Test 10 hr 150.00 1,500.00

Constant Q Test 40 hr 150.00 6,000.00

Pump Cost 1 ea 40,000.00 40,000.00

Install Pump 1 ea 6,000.00 6,000.00

Electric & Wellhead Finish 1 ea 20,000.00 20,000.00

 

Total Cost          167,745.00

Cost per Foot      524.00
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Table IV-4.  Well 4 - 600' Yielding 10 gpm w/ static head of 300 ft
         Modeled on typical residential well

 

Borehole Depth 600 ft

Well Depth 600 ft

Borehole Diameter 19 in

Casing Diameter 8 in

Screen Length 200 ft

 

                                                     Unit       Total

Item      Quantity Units         Cost ($)            Cost ($)

____________________________________________________________________

Install 16" Conductor Casing 50 ft 100.00 5,000.00

Drill Pilot Hole 600 ft 35.00 21,000.00

E-log 1 ea 3,000.00 3,000.00

Ream Pilot Hole to 19" 600 ft 45.00 27,000.00

Caliper Log 1 ea 2,000.00 2,000.00

Install Blank Casing 400 ft 41.00 16,400.00

Install Screen 200 ft 60.00 12,000.00

Install Gravel Pack 260 ft 20.00 5,200.00

Gravel Tube 345 ft 6.00 2,070.00

Grout Seal 340 ft 40.00 13,600.00

Plumb & Alignment Test 1 ea 2,500.00 2,500.00

Surge/Airlift Development 24 hr 275.00 6,600.00

Pumping Development 24 hr 150.00 3,600.00

Step Test 10 hr 150.00 1,500.00

Constant Q Test 40 hr 150.00 6,000.00

Pump Cost 1 ea 8,000.00 8,000.00

Install Pump 1 ea 6,000.00 6,000.00

Electric & Wellhead Finish 1 ea 20,000.00 20,000.00

 

Total Cost          161,470.00

Cost per Foot      269.00
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Table IV-5.  Well 5 - 1,500' Yielding 2 gpm w/ static head of 1,000 ft
         Modeled on simple stock water well

 

Borehole Depth 1,500 ft

Well Depth 1,500 ft

Borehole Diameter 8 in

Casing Diameter NA in

Screen Length NA ft

 

                                                     Unit   Total

Item      Quantity Units         Cost($)        Cost($)

____________________________________________________________________

Install 16" Conductor Casing 50 ft 100.00 5,000.00

Drill Pilot Hole 1,500 ft 45.00 67,500.00

E-log 1 ea 5,000.00 5,000.00

Ream Pilot Hole 0 ft NA 0.00

Caliper Log 1 ea 3,000.00 3,000.00

Install Blank Casing 150 ft 41.00 6,150.00

Install Screen 0 ft NA 0.00

Install Gravel Pack 0 ft NA 0.00

Gravel Tube 0 ft NA 0.00

Grout Seal 0 ft NA 0.00

Plumb & Alignment Test 0 ea NA 0.00

Surge/Airlift Development 24 hr 275.00 6,600.00

Pumping Development 24 hr 150.00 3,600.00

Step Test 10 hr 150.00 1,500.00

Constant Q Test 40 hr 150.00 6,000.00

Pump Cost 1 ea 15,000.00 15,000.00

Install Pump 1 ea 6,000.00 6,000.00

Electric & Wellhead Finish 1 ea 20,000.00 20,000.00

 

Total Cost 145,350.00

Cost per Foot        97.00
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Table IV-6:  Estimated Capital Costs of Wells - Yucca Mountain Area
Private Wells - Domestic Use
10 gpm/4 acre-feet per year

100' Depth to Water 300' Depth to Water               

Alluvial Aquifer Alluvial Aquifer               

4" Casing 8" Casing                         

1.25 HP Pump 5 HP Pump                      

                                                                        

Drilling Costs @ $15/foot=  $4,500 Drilling Costs @ $40/foot=   $20,000

Pump Cost    3,000 Pump Cost 8,000

Total Cost 7,500 Total Cost 28,000

                                                                        

Cost/acre-foot  $150 Cost/acre-foot  $565

600' Depth to Water 900' Depth to Water               

Tuff Aquifer Tuff Aquifer               

8" Casing 8" Casing                         

10 HP Pump 15 HP Pump  

                                              

Drilling Costs @ $50/foot=   $40,000 Drilling Costs @ $50/foot=   $55,000

Pump Cost 13,000 Pump Cost 17,000

Total Cost 53,000 Total Cost 72,000

Cost/acre-foot $1,070 Cost/acre-foot $1,450

1,200' Depth to Water                 

Tuff Aquifer            

8" Casing                           

20 HP Pump                          

                                    

Drilling Costs @    $50/foot=$70,000

Pump Cost 21,000

Total Cost 91,000

                                    

Cost/acre-foot $1,830

CAUTIO N:  Values shown in this table are deemed reliable only for the purposes of this report and only within the

contexts used  or implied b y the calculation al method ologies, assum ptions, and d ata sources  presented  in the text.
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Table IV-6.  Estimated Capital Costs of Wells - Yucca Mountain Area - continued
Communal Wells

700 gpm/120 acre-feet per year

100' Depth to Water 300' Depth to Water

Alluvial Aquifer Alluvial Aquifer

14" Casing 14" Casing

15 HP Pump 50 HP Pump

                                                                        

Drilling Costs @ $85/foot=   $25,500 Drilling Costs @ $85/foot=$42,500

Pump Cost 15,000 Pump Cost 24,000

Total Cost 40,500 Total Cost 66,500

                                                                        

Cost/acre-foot  $30 Cost/acre-foot $45

600' Depth to Water 900' Depth to Water

Tuff Aquifer Tuff Aquifer

14" Casing 14" Casing

100 HP Pump              150 HP Pump

Drilling Costs @ $105/foot=$84,000 Drilling Costs @ $105/foot=$115,500

Pump Cost 36,000 Pump Cost 46,000

Total Cost 120,000 Total Cost 161,500

Cost/acre-foot $80 Cost/acre-foot $110

1,200' Depth to Water                 

Tuff Aquifer            

14" Casing                           

200 HP Pump                          

                                    

Drilling Costs @ $105/foot=$147,000

Pump Cost 55,000

Total Cost 202,000

                                    

Cost/acre-foot $135

CAUTIO N:  Values shown in this table are deemed reliable only for the purposes of this report and only within the

contexts used  or implied b y the calculation al method ologies, assum ptions, and d ata sources  presented  in the text.
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Table IV-6.  Estimated Capital Costs of Wells - Yucca Mountain Area - continued
Irrigation Wells

2,400 gpm/625 acre-feet per year

100' Depth to Water 300' Depth to Water

Alluvial Aquifer Alluvial Aquifer

16" Casing 16" Casing

60 HP Pump 200 HP Pump

                                                                        

Drilling Costs @ $100/foot= $30,000 Drilling Costs @ $100/foot=  50,000

Pump Cost 40,000 Pump Cost 55,000

Total Cost 70,000 Total Cost 105,000

Cost/acre-foot $9 Cost/acre-foot $14

600' Depth to Water 900' Depth to Water

Tuff Aquifer Tuff Aquifer

16" Casing 16" Casing

400 HP Pump 600 HP Pump        

Drilling Costs @ $125/foot=$100,000 Drilling Costs @ $125/foot=$137,500

Pump Cost 78,000 Pump Cost 95,000

Total Cost 178,000 Total Cost 232,500

Cost/acre-foot $23 Cost/acre-foot $30

1,200' Depth to Water                 

Tuff Aquifer            

16" Casing                           

800 HP Pump                          

                                    

Drilling Costs @ $125/foot=$175,000

Pump Cost 110,000

Total Cost 285,000

                                    

Cost/acre-foot $37

CAUTIO N:  Values shown in this table are deemed reliable only for the purposes of this report and only within the

contexts used  or implied b y the calculation al method ologies, assum ptions, and d ata sources  presented  in the text.



IV-11

Pumping Costs 

Pumping costs for water can be computed based on the following equation:

            CAF  = (K @ L @ PKwh)/E

where:

            CAF  = cost per acre-foot ($)

            K     = number of kilowatt hours needed to lift one acre-foot of

                        water one foot at 100 percent pump efficiency

            L     = lift of water (feet)

            E     = overall pumping efficiency

            PKwh = price per kilowatt hour of electricity ($)

Based on the density of water of one gram per cubic centimeter (g/cm3 ), K can be calculated to

be about 1.024.  The lift of water, which is specific for any given well, is simply the depth to the

water from the land elevation at the head of the well.  Overall pumping efficiency depends on

both the efficiency of the pump and frictional losses that depend on the diameter of the well

casing and the lift of the well.  Current pumps range from 65 to 80 percent efficient.  The

following calculation assumes an overall efficiency of 70 percent.  The cost of electricity in the

Amargosa Valley is currently about $0.05 per kilowatt hour, which is significantly lower than the

national average.  Using these values, the cost of a one foot lift of an acre-foot of water is $0.073. 

In Table IV-7, this is rounded to $0.075/foot of lift.

Using a marginal value of $800 per acre-foot for domestic use water and a marginal value of $40

per acre-foot for irrigation use water as guides, the capital costs of private wells for domestic use

become prohibitive at depths between 300 and 600 feet.  For communal domestic use and

irrigation use, the capital costs do not become prohibitive even at depths of 1,200 feet.  However,

the capital costs do not include pumping costs or any of the costs for distribution facilities that

would be needed for a community water supply or an irrigation system.  

Pumping costs are not likely to be sufficient to affect the observations made on the economic

feasibility of wells for private or communal domestic use.  Indeed, the wells at Lathrop Wells and

on Jackass Flats demonstrate that private and communal water systems have already been

deemed economically justified in those locations.  This conclusion is consistent with the finding
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made by the Center for Nuclear Waste Regulatory Analyses in their study of the use of ground

water in arid and semi-arid parts of the United States (WIT96).  They state "[t]he well water data

suggest that water use practice in the immediate vicinity of YM [Yucca Mountain] may have

included a small cluster of homes supplied by one or more small-diameter, low discharge,

high-lift wells or a community or suburb supplied by wells similar in construction to J-13 had the

land not been withdrawn by the Federal government."

However, because of the very large volumes of water needed for irrigating field crops,

particularly in the climate of Amargosa Valley, pumping costs are very significant for such

agricultural applications.  Combining the pumping cost estimates in Table IV-7 with the capital

cost estimates in Table IV-6, the marginal value of water for irrigation is exceeded at depths to

water greater than 300 feet.  In fact, since these estimates do not consider the distribution costs

for the irrigation system or any maintenance costs over the 30-year amortization period, it is not

surprising to see that commercial agricultural activities in Amargosa Valley have been restricted

thus far to areas where the depth to water is generally less than about 200 feet.

Table IV-7.  Calculated Pumping Costs for Various Lifts

  100' Lift = $ 7.50/acre-foot  

  300' Lift = $22.50/acre-foot  

  600' Lift = $45.00/acre-foot  

900' Lift = $67.50/acre-foot  

1,200' Lift = $90.00/acre-foot 
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